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WATER & SANITATION SERVICES COMPANY BANNU

Government of Khyber Pakhtunkhwa

NOTICE INVITING E-BIDDING

Sealed tenders based on MRS 2022(Biannuall/Non MRS-items at per or below up to two
decimal digits for below mentioned works are hereby invited on the basis of single Stage
single envelope procedure from the Government contractors Registered with PEC(Category
CB and above and having engineering code CE-09) and Income tax/KPPRA enlisted with C &
W Department as per centralized Enlistment policy of the Government of Khyber
Pakhtunkhwa for current financial year as per following schedule.

Wor | Work name Estimat Bid Last Date/Time of | Time of
k No d security | date/time opening bid Completio
e @2%I(R | of n
cost(M) | s submission
of Bid
Package 1
1.
HDPE pipeline 16.722 334,4 12-07- 12-07- As per
replacement works 46 2023 2023 work
12.00Pm | 12.30Pm order
Package 2
2. Tube Well
rehabilitation works at 5.02 100.4 do 12-07-2023 do
dry well location of ; 00 01.00Pm
MuhUIlah Abdul Qadir
Package 3
3. . . 1 8,00 12-07-2023
Silt Trapping tank 0.9 o -do- 01.30Pm - -do-
4. Drain Rehabilitation 10.000 | 200,0
-do- -do- -do-
works q 00

1. BOQ and Bid Solicitation Documents can be downloaded from the WSSB website. The copy of the
original and valid PEC registration, KPPRA Registration and Income Tax Registration along with
the fees Slip of PKR: 2500/-(non-Refundable) paid in the name of Chief Executive Officer WSSC
Bannu, Bank of Khyber A/C# 3001737049, Lakki Gate Branch Bannu, must be submitted with
financial proposal.

2. Bid security @ 2% of the estimated cost in the shape of call deposit in favor of Chief Executive
Officer WSSB must be be submitted by the contractor as per KPPRA rule in case of below quoted
rate.

3. The sealed bids must be submitted on the address mentioned below within the date and time

mentioned above.
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11.

12.

13.

14.
15.

Bid security @ 2% of the estimated cost in the shape of call deposit in favor of Chief Executive
Officer WSSB must be be submitted by the contractor as per KPPRA rule in case of below quoted
rate.

The sealed bids must be submitted on the address mentioned below within the date and time
mentioned above.

Bid shall be opened in the presence of bidders or their authorized representatives who wishes to
attend. Bid received after closing date shall not be entertained.

The bid document must be stamped and signed by an authorized person of the contractor/firm.
All federal and provincial duties/stamp duty/ taxes including sales tax will be recoverable as per
directives of the government issued from time to time.

The bidder must be registered entity with (KP revenue Authority) rule 37 A of KPPRA rules 2014.
Any disfiguring / overwriting, manipulation in the tender/ BoQ shall be liable to rejection.

Other terms and conditions are available in the bid document.

The competent authority reserves the right to reject any one or all the tender, the reason for
rejection shall be communicated to the contractors/ firms upon their request.

. Sealed bids sent through registered mail/ courier service should reach up to the specified time

and date as mentioned above.
The Eligible bidder must have the relevant codes for the above-mentioned works as per Pakistan
Engineering council.
The contractor quoting their bids more than 10% below up to 20% below on Engineer
estimate shall submit along with their bids 8% Additional security of Engineer Estimated cost
in addition to 2% bid security. If the bid is not accompanied with the required amount of
additional security, then it will be considered as non-responsive and the 2% bid security shall
be forfeited in favor of government and the second lowest bidder and so on will be considered
accordingly.
a) Similarly, a contractor quoting bid more than 20% below shall submit with his bid an
additional security on Engineer estimated cost equal to the differential amount of submitted
bid and Engineer Estimate, along with detailed rate analysis. Incase of more than 20% below
bids, if the bid is not accompanied by the detailed rate analysis and /or required amount of
additional security, then the said bid shall be considered as non-responsive. All the securities
along with such non-responsive bid shall be forfeited in favour of Government and the 2nd
lowest bidder and so on will be considered accordingly.

b) In case rate analysis submitted with the bids is, in view of Procuring Entity, not
convincing, the Head of the Procuring Entity may declare such bid as non-responsive
without without any forfeiture of bid securities and record reason thereof.

c) The Procuring entity may offer the contract to the next lowest bidder after due diligence
in the context of financial difference between such two bids or may advertise
Procurement opportunity afresh

d) After commencements of work by the successful bidder, the procuring entity may
replace the Additional security with a bank guarantee of the same amount from the
scheduled bank; if the already deposited security is not in the form of bank guarantee

The Additional security shall be released to the contractor in four installments that is 25%

to be released upon completion of 25% of the project,50% to be released upon completion

of 50% of the project, 75%to be released upon completion of 75% of the project and the
remaining amount to be released after completion of the project.

All applicable taxes will be recoverable as per directives of the government in vogue.

Any addition made in the terms of & condition in the NIT advertised will be implemented as per

KPPRA- Rules.
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34.8

34.9

34.10

34.11

34.12

35.2

353

36.6

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and
Government Regulations or Orders for the time being in force, import, sell, give, barter
or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour.
Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms
or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst staff and labour and for the preservation of
peace and protection of persons and property in the neighbourhood of the Works against
the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to
time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition, notify the Engineer immediately by the quickest available means.

The following Sub-Clause 36.6 is added:

Use of Pakistani Materials and Services

The Contractor shall , so far as may be consistent with the Contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
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41.1

47.3

48.2

51.2

52.1

53.4

54.3

54.5

in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in Appendix-
A to Bid from the date of receipt by him from the Engineer of a written Notice to
Commence. Thereafter, the Contractor shall proceed with the Works with due expedition
and without delay.

The following Sub-Clause 47.3 is added:

Bonus for Early Completion of Works

The Contractor shall in case of earlier completion for either whole or part(s) of the Works
pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General Conditions of
Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of the relevant limit
and rate of liquidated damages prescribed in Appendix-A to Bid “Special Stipulations”.

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall be
provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing” are
added.

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:

within a period not exceeding one-eighth of the completion time subject to a minimum
of 56 days from the date of disagreement whichever is later.

Failure to Comply

This Sub-Clause is deleted in its entirety.

Customs Clearance

(Employer may vary this Sub-Clause)

Conditions of Hire of Contractor’s Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
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thereof contains a provision in accordance with the requirements set forth above.
The following Sub-Clauses 59.4 & 59.5 are added:
59.4 Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer
certifies to be due in accordance with the subcontract. These amounts plus other charges
shall be included in the Contract Price in accordance with Clause 58 [Provisional Sums],
except as stated in Sub-Clause 59.5 [Certification of Payments].

59.5 Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due in accordance with
previous Payment Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) 1) satisfies the Engineer in writing that the Contractor is reasonably entitled
to withhold or refuse to pay these amounts, and
i) submits to the Engineer reasonable evidence that the nominated
Subcontractor has been notified of the Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the nominated Subcontractor,
part or all of such amounts previously certified (less applicable deductions) as are due to
the nominated Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Employer, the amount which the nominated Subcontractor was directly paid by the
Employer.

60.1 Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,”
In Para (c) the words “the Appendix to Tender” are deleted and substituted with the words
“ Sub-Cause 60.11 (a)(6) hereof™.
(in case Clause 60.11 is applicable)
60.2 Monthly Payments
In the first line, “28” is substituted by “14”.
60.10 Time for Payment
The text is deleted and substituted with the following:
The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to

Clause 47, be paid by the Employer to the Contractor within 30 days after such Interim
(125)
























